
Dr. Perry Berry, Superintendent
20217 E. Chandler Heights Road

Queen Creek, AZ 85142
480.987.5935

Excellence Through Leadership

Elementary School No. 9

Summary of Onsite and Offsite Adjacent Ways Fees

Below is a summary of the fees related to the onsite and offsite adjacent ways construction related to
Elementary School No. 9.

Vendor Scope Onsite Adj.
Ways Fees

Offsite Adj.
Ways Fees

Core Construction CMAR GMP $429,041.96 $236,292.00
Orcutt Winslow Architect (3.75% of GMP) $16,089.08 $8,860.95
Lloyd Engineering Civil Engineer – Onsite $9,350.00 -
Lloyd Engineering Civil Engineer – 231st / Access Drive $6,250.00 -
EPS Traffic Impact Analysis - $8,800.00
Dibble Engineering Civil Engineer – Gary Road - $17,500.00
RAMM Materials Testing $3,280.00 $4,230.00
Subtotal $464,011.04 $275,682.95
Project Total $739,693.99
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Queen Creek 

Elementary #9 -

Adjacent Ways 

Access Road and 

On Site
GMP 10/6/20

LOCATION:
26161 S 231ST ST. 

QUEEN CREEK, 85142 

Adjacent Ways Access 

Road and On Site

GENERAL REQUIREMENTS $391

GR1 General Requirements $391

MT/SI Material Testing / Special Inspection $0

DEMOLITION/ OFF-SITE INFRASTRUCTURE $0

SITE WORK (ROUGH) $235,891

6 Surveying/Staking $3,480

7 Earthwork & Paving $232,411

SITE WORK (FINISH) $124,433

14 Site Signage & Striping $3,883

15 Landscaping & Irrigation $0

19 Site Concrete $120,550

STRUCTURE $0

ENCLOSURE $0

INTERIOR FINISHES $0

SPECIALTIES $0

EQUIPMENT $0

MEP SYSTEMS $0

SPECIAL SYSTEMS $0

CONTINGENCIES & ALLOWANCES $4,290

1.0% Construction Contingency $4,290

0.0% Design Contingency $0

0.0% Escalation Contingency $0

0.0% Owner Contingency $0

GENERAL CONDITIONS SUB TOTAL

REQUIRED General Conditions $14,756

INSURANCE, BONDS, AND BUILDERS RISK SUB TOTAL

REQUIRED General Liability $4,290

REQUIRED Subcontractor Insurance $0

REQUIRED Payment and Performance Bond $4,290

REQUIRED Builders Risk Insurance $295

RATE SALES TAX SUB TOTAL

Queen Creek Sales Tax $27,533
65.00% Sales Tax Multiplier (Included In Sales Tax Rate) Queen Creek

RATE CONTRACTOR'S FEE SUB TOTAL

3.00% Construction Manager At Risk Fee $12,871

Adjacent Ways Access 

Road and On Site

$416,171

$388,637

$365,005

$379,761

Description#

Subtotal (GC's, Prof Services, Insurance, Tax, & Fee)

Subtotal (with GC's, Prof Services, Insurance, & Tax)

Estimate Total

Subtotal

Subtotal (with GC's, Prof. Services, & Insurance)

$429,042

$429,042

Subtotal (with GC's and Prof. Services)



Queen Creek 

Elementary #9 -

Adjacent Ways 

Gary Road

GMP 10/6/20

LOCATION:
26161 S 231ST ST. 

QUEEN CREEK, 85142 

Adjacent Ways Gary 

Road

GENERAL REQUIREMENTS $215

GR1 General Requirements $215

MT/SI Material Testing / Special Inspection $0

DEMOLITION/ OFF-SITE INFRASTRUCTURE $0

SITE WORK (ROUGH) $82,774

6 Surveying/Staking $2,320

7 Earthwork & Paving $80,454

SITE WORK (FINISH) $115,672

14 Site Signage & Striping $10,435

15 Landscaping & Irrigation $36,000

19 Site Concrete $69,237

STRUCTURE $0

ENCLOSURE $0

INTERIOR FINISHES $0

SPECIALTIES $0

EQUIPMENT $0

MEP SYSTEMS $0

SPECIAL SYSTEMS $0

CONTINGENCIES & ALLOWANCES $2,363

1.0% Construction Contingency $2,363

0.0% Design Contingency $0

0.0% Escalation Contingency $0

0.0% Owner Contingency $0

GENERAL CONDITIONS SUB TOTAL

REQUIRED General Conditions $8,127

INSURANCE, BONDS, AND BUILDERS RISK SUB TOTAL

REQUIRED General Liability $2,363

REQUIRED Subcontractor Insurance $0

REQUIRED Payment and Performance Bond $2,363

REQUIRED Builders Risk Insurance $162

RATE SALES TAX SUB TOTAL

Queen Creek Sales Tax $15,164
65.00% Sales Tax Multiplier (Included In Sales Tax Rate) Queen Creek

RATE CONTRACTOR'S FEE SUB TOTAL

3.00% Construction Manager At Risk Fee $7,089

Adjacent Ways Gary 

Road

Description#

Subtotal (GC's, Prof Services, Insurance, Tax, & Fee)

Subtotal (with GC's, Prof Services, Insurance, & Tax)

Estimate Total

Subtotal

Subtotal (with GC's, Prof. Services, & Insurance)

$201,024

$214,039

$209,151

$229,203

$236,292

$236,292

Subtotal (with GC's and Prof. Services)



ADDENDUM #14 
 

TO AGREEMENT BETWEEN OWNER AND ARCHITECT 
 

dated 
 

July 6, 2017 
 

between 
 

QUEEN CREEK UNIFIED SCHOOL DISTRICT 
 

and 
 

THE ORCUTT | WINSLOW PARTNERSHIP 
 

--------------------------------------------------------------------------- 
 

 
September 15, 2020 
 
Project Name:  QCUSD Elem #9 – Adjacent Ways 
 
Project Number: 2020_259-01 
 
1GPA Number:    18-21P-12 
 
The following is added to the Scope of Work of the Contract: 
 
 

The construction cost has increased from TBD to $399,883 due to final GMP. 
 

Compensation for basic services shall be computed as follows: 
 
 Description Previous Amount Revised Amount 
1 Basic Services based on a fee of 3.75% 

of the construction cost.  
$ 0.00 $ 14,995.61 

 
 

 
 
 
___________________________   ___________________________ 
Owner      Architect 
 
        
___________________________   ___________________________ 
Date      Date 

9/15/20
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July 20, 2020 
 
Vispi Karanjia 
Orcutt Winslow 
2929 North Central Avenue 
Phoenix, AZ 85012 
  
 
RE: Civil Engineering Services 

Elementary School #9 
Queen Creek Unified School District  

 Queen Creek, AZ 
 [Proposal Number 20137] 
 
 
Dear Mr. Karanjia: 
 
Per your request Lloyd Consulting Group, LLC (LLOYD) is submitting this proposal for civil engineering 
services for elementary school #9 located in Queen Creek, AZ.  We understand the project will be located 
near the intersection of Gary Road and Grange Parkway.  Our assumptions are as follows: 
 
• The total project site is approximately 12 acres.  

 
• The civil engineering services will include onsite and offsite improvements as outlined in this proposal.  

The site is currently agriculture. 
 

• Dry utility coordination will be provided by the Owner. 
 

• Scope and fee are in accordance with the proposed improvements as outlined in the presentation 
document provided by Orcutt Winslow Partners. 
 

• This proposal includes offsite adjacent ways including two driveways and a deceleration lane on 231st 
Street, onsite adjacent ways including fire lane, bus drop off, and parent drive loop, and onsite 
improvements.   

 
SCOPE OF SERVICES 

 
ONSITE IMPROVEMENTS 
 
1.0 Schematic Design 

 
1.1 Data Collection:  LLOYD will continue to collect available information from the local 

jurisdiction and utility companies.  This includes quarter section maps, existing water and 
sewer design information, existing drainage reports, as-builts and other available 
information relevant to the Project that may be applicable for the future development of 
the site.   
 

1.2 Preliminary Grading & Drainage/Paving Plan: This plan outlines general drainage 
concepts and grading contours, along with general pavement surfaces.  This will include 
stormwater retention and conveyance facilities. 
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1.3 Preliminary Drainage Report: This report outlines drainage calculations, assumptions 
and findings.  This report will serve as the basis of design for the grading and drainage 
plans. 

 
1.4 Preliminary Utility Plan:  This plan will provide general water, fire and wastewater layout 

and respective connections to existing utilities.  This includes obtaining will serve letters 
for water and sewer services. 

 
2.0 Construction Documents 

 
2.1 Demolition Plans:  Plans outlining items of demolition and salvage will be provided, this 

would include hardscape, vegetation and other existing improvements.  This does not 
include a tree salvage plan. 

 
2.2 Grading & Drainage Plans:  Final grading and drainage plans include grading, drainage, 

and stormwater management.  This includes finished floor elevations, hardscape 
including ADA pathways and ramps, final site elevations, drainage and conveyance, and 
site details.  The undeveloped portions of the project will be reviewed for potential 
drainage impacts.  Earthwork volumes will be calculated with the intent of balancing the 
site. 

 
2.3 Drainage Report:  A final drainage report will be based on the approved preliminary 

documents.  The report will include design and analysis of drainage corridors, the 
retention basins or underground storage, storm drains along with appropriate exhibits 
noting the locations of these items. 

 
2.4 Horizontal Control Plans:  Plans will include monuments, line of access, hardscape, 

location of parking areas and two building corners per building by either dimensions or 
coordinates.   

 
2.5 Onsite Paving Plans:  Onsite Paving Plans will be produced which include paving, 

concrete curbs, and valley gutters.  This includes associated striping and signage for 
parking and ADA stalls. 

 
2.6 Water & Wastewater Plans:  Water and wastewater plans for the proposed improvements 

will be provided.  This includes domestic water service, fire, and sanitary sewer.  All utilities 
will be brough within five feet of the building, connection locations and inverts will be 
coordinated with the plumbing engineer.  A water service for landscape irrigation will also 
be provided.  It is assumed plan and profile of the utilities is not required and therefore is 
not included in this scope of services.    

 
2.7 Project Meetings and Coordination:  LLOYD will attend meetings with the Client, Town 

and coordinate with other consultants on the team.  It is anticipated these meetings will 
be held virtually using Zoom or equivalent. 

 
2.8 Storm Water Pollution Prevention Plan:  Prepare a storm water pollution prevention plan 

(SWPPP) in accordance with Arizona Department of Environmental Quality (ADEQ) 
Construction General Permit.  It is Client’s responsibility as operator of the site for 
obtaining NOI & NOT, implementation, inspection and maintenance of the storm water 
controls as well as record keeping and updates to the SWPPP plan as required by 
ADEQ.   

 
3.0 Construction Administration 

 
3.1 Provide up to two (2) construction observation visits to assist in monitoring the quality of 

the contractor’s performance.   
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3.2 Participate in project meetings in person or via telephone conference calls when not on-

site. 
 
3.3 Review of submittals and process requests for information from the Contractor; including 

test reports and material quality control reports. 
 

3.4 Review of inspection logs and reports. 
 
3.5 Review Contractor’s change order requests and monthly pay application requests. 
 
3.6 Project Close-out - Preparation of record drawings generated from contractor markups. 

 
 

ONSITE ADJACENT WAYS 
 
This scope includes fire lane, bus drop off, and parent drive loop. 
 
4.0 Schematic Design  

 
4.1 Preliminary Paving Plans:  This plan will provide preliminary layout of the fire lane, bus 

drop off and parent drive loop.   
 
4.2 Paving Plans:  This will include plans for pavement sections, concrete curb and valley 

gutter.  It will also include associated signage and striping such as fire lane signs and 
colored curb. 
 

5.0 Construction Administration 
 
5.1 Provide up to two (2) construction observation visits to assist in monitoring the quality of 

the contractor’s performance.   
 

5.2 Participate in project meetings in person or via telephone conference calls when not on-
site. 

 
5.3 Review of submittals and process requests for information from the Contractor; including 

test reports and material quality control reports. 
 

5.4 Review of inspection logs and reports. 
 
5.5 Review Contractor’s change order requests and monthly pay application requests. 
 
5.6 Project Close-out - Preparation of record drawings generated from contractor markups. 

 
 
OFFSITE ADJACENT WAYS 
 
This scope includes deceleration lane and driveway entrances along 231st Street. 
 
6.0 Schematic Design  

 
6.1 Preliminary Grading & Drainage/Paving Plans: This plan outlines driveway entrances 

and deceleration lane including general drainage concepts and grading contours, along 
with general pavement surfaces.  This will include stormwater retention and conveyance 
facilities. 
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7.0 Construction Documents  

 
7.1 Demolition Plans:  Plans outlining items of demolition and salvage will be provided, this 

would include hardscape, vegetation and other existing improvements.  This does not 
include a tree salvage plan. 
 

7.2 Paving Plans:  This includes plans for deceleration lanes and driveway entrances, 
concrete curb, and valley gutter.  Landscape, street lighting and signalized intersections 
are not included in this scope of work.   

 
7.3 Grading & Drainage Plans:  This includes plans for stormwater management and grading 

for the pavement.  It includes permanent or temporary stormwater basins and 
conveyance structures to facilitate proper drainage of the roadway. 

 
8.0 Construction Administration 

 
8.1 Provide up to two (2) construction observation visits to assist in monitoring the quality of 

the contractor’s performance.   
 

8.2 Participate in project meetings in person or via telephone conference calls when not on-
site. 

 
8.3 Review of submittals and process requests for information from the Contractor; including 

test reports and material quality control reports. 
 

8.4 Review of inspection logs and reports. 
 
8.5 Review Contractor’s change order requests and monthly pay application requests. 
 
8.6 Project Close-out - Preparation of record drawings generated from contractor markups. 

 
 

FEE SUMMARY 
 
 

ONSITE IMPROVEMENTS 
 

1.0  Schematic Design       $6,200  

2.0  Construction Documents      $19,400  

3.0  Construction Administration      $2,500 

Total    $28,100  
        

ONSITE ADJACENT WAYS 
 

4.0 Schematic Design       $2,200   

5.0 Construction Documents       $6,150 

6.0 Construction Administration      $1,000 

     Total     $9,350 

jlamb2
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OFFSITE ADJACENT WAYS 
 

6.0 Schematic Design (231st Street)      $1,750 

7.0 Construction Documents (231st Street)     $3,100 

8.0 Construction Administration      $1,400 

      Total     $6,250 
        
Reimbursable Expenses        $1,000 (allowance) 

 
 

ADDITIONAL SERVICES 
  
 

ALTA Survey (topography not included)        $5,000 
 
ALTA Survey includes the necessary field and office surveying and calculations necessary to 
prepare a Boundary Survey and standard ALTA Survey drawing, which will reflect the project 
boundary, visible onsite improvements including but not limited to buildings, parking, utilities, and 
potential encroachments (if any visible). Per current ALTA/NSPS Land Title and State of Arizona 
standards the required section corners or local monuments will be utilized for the completion of the 
survey. The drawing will meet the currently recognized minimum requirements of a two-
dimensional ALTA/NSPS Land Title Survey including review of all title documents provided by the 
Client.  The specific Title Report with a copy of the Schedule “B” documents that may affect the 
property/survey is to be provided by the Client. All Schedule “B” Title related items included in the 
title report will be addressed as appropriate. 
 
 
Topographic Survey        $6,500 

 
Aerial photogrammetry and Mapping will include set ground-based mapping targets for use in 
completion of aerial photogrammetry of the project site. The mapping consultant will fly over the 
site collecting the imagery necessary to produce high resolution imagery of the project site. The 
imagery will be utilized to obtain 1-foot contour interval mapping for the Project and a 100-foot 
overlap of the abutting properties. The mapping product will meet the current National Mapping 
Standards and will be sufficient for use in the overall site design process. The final mapping 
product will include the DTM, 3-D break lines, and visible planimetric details (buildings, roads, 
utilities, vegetation, etc.).  Field work required to document existing hardscape improvements such 
as existing roadways, drainage channels, etc will be provided. 
 
Dry Utility Coordination      $6,500 (t&m, nte) 
 
This scope includes coordination of dry utility services includes data, communication, gas and 
electrical services.  These services are invoiced on an time & materials basis. 
 
Legal Descriptions       $500 - $750 (each) 
 
Legal descriptions will be provided on an as needed basis and may include utility easements, right-
of-way, and temporary construction easements (TCE).  A price will be provided for each legal 
description and the anticipated range in price is identified above. 
 

jlamb2
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CONDITIONS 
 
Specifically excluded from this proposal include: 
 

1. Traffic Study, including intersection geometry 
2. Site Electrical 
3. Signage and Wayfinding other than what is specified in this proposal 
4. Permit Fees 
5. Site Structural (landscape wall, footings, etc) 
6. Grease interceptors 
7. Dry utility Coordination and Design 
8. Plat or Map of Dedication 
9. Fencing Design 
10. Offsite Drainage analysis or design 
11. Utility relocations, including irrigation 

CLOSING 
 
Please call us with any questions you might have regarding this Agreement.  We look forward to working 
with you and helping to make your project a success. 
 
Respectfully submitted, 
 
 
 
 
 
 
 
Anthony Stevenson, P.E. 
Principal 



 

1130 N. Alma School Road, Suite 120, Mesa, AZ 85201  |  T: 480.503.2250  |  F: 480.503.2258  |  www.epsgroupinc.com   
 

July 22, 2020 
 
Orcutt | Winslow 
Attn: Saravanan Bala 
2929 N. Central Ave., 11th Floor 
Phoenix, AZ  85012 
 
Re: Queen Creek Unified School District – Elementary School #9 
 Proposal for Traffic Engineering Services 
 
Mr. Bala, 
 
EPS Group, Inc. (EPS Group) is pleased to provide you with this proposal to provide traffic engineering services for the 
proposed Queen Creek Elementary #9 project (the Project) within the Harvest Queen Creek master planned subdivision 
at the southwest corner of Gary Road and Grange Parkway in the Town of Queen Creek, Arizona.   
 
SCOPE OF WORK: 
 
1. TRAFFIC IMPACT ANALYSIS Fixed Fee: $8,800 
The professional services consist of preparing a Traffic Impact Analysis in accordance with the requirements of the Town 
of Queen Creek for a proposed elementary school development located on the southwest corner of Gary Road and the 
future Grange Parkway. Based on our understanding, the Town of Queen Creek is requiring a Traffic Impact Analysis 
including the evaluation of four intersections and site circulation. The specific tasks consist of the following list: 
• Estimate future non-site traffic volumes for the year 2040 utilizing previous traffic reports and / or other recent traffic 

projections near the study area for the following study intersections: 
o 231st Street / Grange Parkway 
o Gary Road / Grange Parkway 
o One additional study intersection 

• Analyze the operation; and recommend traffic control, lane configurations, and turn-lane lengths, for the intersections 
listed in Task 1 with future non-site 2040 traffic volumes only. 

• Estimate new traffic generated by the proposed school development at the intersections included in Task 1 plus one 
new proposed arterial site access intersection. 

• Analyze operation; and recommend traffic control and lane configurations for the intersections listed in Task 1 plus 
one new proposed arterial site access intersection with future non-site 2040 and the proposed development traffic 
volumes. 

• Review the school bus, and parent pick-up / drop-off circulation for routes, traffic operations and potential safety 
concerns. 

• Prepare a report, including appendix, documenting the procedures, conclusions, and recommendations of the study. 
A draft report will be provided for Client review prior to submittal to the Town. 

• Attend one meeting, only at the direction of the Client or Owner; with the Client, the Owner, other consultants to the 
Client or Owner, adjacent property owners, consultants to adjacent property owners, and / or the Town of Queen 
Creek to discuss the analysis procedures, conclusions, and recommendations. 

 
If you should have any questions concerning this proposal, please do not hesitate to call me. 
 
Respectfully, 
 
 
 
Daniel Auxier, P.E. 
Principal 

  

jlamb2
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APPROVED BY: 
 
 

By        Title       
 
 
        Date       

 
 

 



7878 North 16th Street 
Suite 300 

Phoenix, AZ 85020 
P. 602.957.1155 
F. 602.957.2838 

 
 

Mr. Saravanan Bala  July 24, 2020 
Orcutt Winslow Partnership 
2929 N Central Ave 
11th Floor 
Phoenix, AZ 85012 
 
Re:  School Off‐Site Improvements, Gary Road in Pinal County and Queen Creek, Arizona 
   
Dear Mr. Bala, 
 
As requested, Dibble Engineering is pleased to present our fee proposal for providing engineering services for preparing 
plans and estimate (PS&E) for the addition of a deceleration lane, driveway, and median to provide school buses access 
to the school property along Gary Road just south of Grange Road. 
 
The elements and tasks of this project are described in detail in the attached Scope of Work. The items outlined in the 
Scope of Work will  be accomplished  for a  total  lump sum  fee of $17,500.   Optional  services are also  included  for  an 
additional $4,500. 
 
If you have any questions, please feel free to call me at 602‐957‐1155. 
 
Thank you for this opportunity to continue working with Orcutt Winslow Partnership. 
 
Sincerely, 
Dibble Engineering 
 
 
 
 
 
John R. Holman, P.E.          Susan H. Detwiler, P.E. 
Project Engineer          Vice President 
 
 
 
 
 
Enclosures 
 

jlamb2
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July 24, 2020 
 
Saravanan Bala 
Orcutt Winslow Partnership 
2929 N Central Ave 
11th Floor 
Phoenix, Arizona 85012 
 
RE: School Off-Site Improvements, Gary Road in Queen Creek, AZ 
 Civil Engineering Services Proposal 
  
Dear Mr. Bala, 
 
Thank you for the opportunity to submit a proposal in response to your request to provide civil engineering services 
in conjunction with a school located on the west side of Gary Road, south of Grange Road in Queen Creek, Arizona. 
 
PROJECT DESCRIPTION: 
The Queen Creek School District is developing a parcel on the west side of Gary Road just south of Grange Road 
within the Town of Queen Creek, Arizona. The development of the parcel will require various off-site improvements 
within the Town of Queen Creek, including stormwater retention, new median, a right turn lane, and a driveway on 
Gary Road. Gary Road spans the delineation between Maricopa County and Pinal County, with the west side of the 
road falling within the Town of Queen Creek.  An agreement has been executed between Pinal County and the Town 
of Queen Creek for Pinal County maintain and operate Gary Road between Empire Boulevard and Riggs/Combs Road.  
Permitting for improvements to Gary Road will need to be approved by both the Town of Queen Creek and Pinal 
County. 
 
The section of Gary Road adjacent to the school has been awarded for construction, and the beginning of 
construction work is imminent. Pinal County is widening the existing two-lane roadway to a five-lane facility. The 
project length is approximately one mile, from Empire Boulevard to Riggs Road/Combs Road. Separate from the Pinal 
County Gary Road project, Orcutt Winslow Partnership (OWP) has requested a scope and fee from Dibble 
Engineering (Dibble) to design the improvements to Gary Road required for the school. Design services include 
roadway, drainage, and signing and marking.  
 
ROADWAY DESIGN 
A Traffic Impact Analysis (TIA) is currently underway and will detail the requirements for turn lane length and 
driveway width/configuration. The roadway improvements design will incorporate the approved geometrics as well 
as match into the approved geometrics of the Pinal County Gary Road project. One roadway plan sheet and one 
roadway profile sheet are anticipated for the roadway design improvements. 
 
OFF-SITE DRAINAGE DESIGN 
The recently designed Pinal County Gary Road drainage system includes a catch basin at the southern end of the 
school site and linear retention basin along the frontage of the school to retain the parcel’s half street requirements. 
Dibble will review the increase in pavement runoff due to the addition of pavement and provide a drainage 
memorandum to Pinal County documenting the drainage impacts to the County-owned Gary Road. It is not 
anticipated that the sizing of the inlet will be affected. Reconfiguration of the previously designed basin is not 
included in this scope of work and shall be the responsibility of the on-site development team to account for the 
additional runoff in the on-site grading plan. 
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SIGNING AND MARKING 
A signing and marking plan will be required for Gary Road to accommodate the new deceleration lane and median 
revisions. Signs will need to be relocated, deleted, and added along the school frontage and in the median. One 
signing and marking sheet is anticipated. 
 
CONDITIONS: 

• Base Mapping and proposed design files developed to date for the Pinal County Gary Road project will be 
used for the design, including topography, survey control and baseline 

• Soils investigation information conducted for the Pinal County Gary Road project will be utilized for this 
project, which includes the recommended pavement section design 

• Drainage reporting will include a memorandum format 

• Submittals will be made via pdf documents. If required, printing will be completed by others or reimbursed at 
cost to Dibble Engineering  

• Submittal and review fees for Queen Creek and Pinal County will paid by the Owner at the time of submittal 

• Bid Advertisement documents are not required for the project 
 

 
DESIGN STANDARDS/PERMITTING AGENCY: 

• Paving, signing and marking, and drainage design for off-site improvements will conform to Pinal County 
standards and will be permitted by Queen Creek and Pinal County. 

• On-Site improvements will be permitted by the Town of Queen Creek. 
 
SCOPE OF SERVICES: 
1.0 Conceptual Design Development 

Dibble will develop base maps in AutoCAD format including topo, right-of-way, and utilities. 
 

2.0 Pre-Final Design Submittal 
The pre-final design is anticipated to include five sheets; cover sheet, general notes, roadway plan, roadway 
profile, and signing and marking plan. An engineer’s opinion of probable construction cost will be developed 
as required. Technical specifications are not anticipated to be required. A drainage memorandum will be 
developed and submitted to Queen Creek and Pinal County to document the drainage effects due to 
additional pavement area. An electronic copy of the submittal will be provided to OWP for distribution to 
permitting agencies. A review meeting will be held to review and discuss comments. 

 
3.0 Final Design Submittal 

One set of final, sealed bid documents will be provided in electronic PDF format. The documents will include 
revisions based on agency review. In addition to the plans, a final engineer’s opinion of probable construction 
cost will be submitted as required. 

 
4.0 Engineer’s Opinion of Probable Construction Cost and Specifications 

Dibble will prepare an itemized construction cost estimate listing quantities for all bid items impacted by the 
off-site improvements.  

 
5.0 Project Management and Coordination 

Project coordination will include preparation, attendance, and follow-up for project meetings and regular 
telephone conversations, email and written correspondence with the design team, OWP, and the permitting 
agencies. Coordination work shall not include coordination with utilities. Coordination with the internal 
design team is also covered under this task. 
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It is anticipated that the following meetings will be conducted: 
 

• Design kickoff meeting 

• Conceptual design review meeting 
 
Optional Services (Allowances) 
6.0 Additional Design Submittal 

A contract allowance is included for the possible requirement of an additional design submittal stage. 
 
7.0 Limited Post Design Services 

• Respond to Contractor requests for information (RFI’s) 

• Review civil related contractor submittals 

• Coordination with Owner/Contractor (attend one site visits/construction meetings) 
 
DELIVERABLES: 

• All deliverables will be submitted via pdf documents 

• Printing (if required) will be done by others or reimbursed to Dibble Engineering at cost 
 
SCHEDULE: 

• Dibble Engineering is prepared to begin immediately and will conform to the project schedule as stipulated 
by the Owner 
 

EXCLUSIONS: 

• Utility potholes 

• Geotechnical investigation, including pavement section design & percolation tests 

• Field survey 

• Permitting 

• On-site hydrology/hydraulics 

• On-site design 

• Utility relocation design 

• Legal descriptions & exhibits 

• Traffic Study 

• Structural design including walls 

• Utility Coordination 

• Landscape & Irrigation Design 

• Retention basin sizing/configuration 

• Public involvement 

• Stormwater Pollution Prevention Plans 

• Environmental investigations 

• Bid Advertisement 

• Construction staking 

• Construction inspection 

• As-built survey 

• Cost of permits or fees 
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FEES: 
1.0 Conceptual Design Development      $  1,500 
2.0 Pre-Final Design Submittal       $  8,000 
3.0 Final Design Submittal        $  4,000 
4.0 Engineer’s Opinion of Probable Construction Cost    $  1,500 
5.0 Project Management and Coordination      $  2,500 

Total Lump Sum Fee   $17,500 
 
Optional Services (Allowances): 
6.0 Additional Design Submittal       $  3,000 
7.0 Limited Post Design Services       $  1,500  

Total Fee, Including Optional Services $22,000 
 

ADDITIONAL SERVICES: 
If the Consultant/Engineer is required to perform services in addition to those outlined in the Scope of Work, by 
reason of substantial changes ordered by the Owner for any reason beyond the Consultant’s/Engineer’s control, they 
are to receive compensation for such services. Compensation for additional services not included in the Scope of 
Work for the basic services shall be based on time expended. Additional services must be approved by the Owner 
prior to the start of such work. A fee schedule is included in this proposal. 
 
Invoices will be submitted monthly based on the percentage of the survey and civil engineering services that are 
complete. These invoices will be due and payable upon receipt and will be considered past due if not paid within 
seven days after receipt of payment from the Owner. 
 
If you have any questions, please feel free to call me at (602) 957-1155.  
 
Sincerely, 
Dibble Engineering 

    
Susan H. Detwiler, P.E. 
Vice President, Transportation Practice 
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January 1, 2020 
 

STANDARD BILLING RATES 
 

 
  Principal Engineer      $ 232.00 
  Senior Project Manager      205.00 
  Project Manager      198.00 
  Senior Engineer       189.00 
  QA/QC Manager      192.00 
  Project Engineer (PE)      169.00 
  Assistant Project Engineer (EIT)     135.00 
  Senior Technician      141.00 
  Technician       116.00 
  Senior Designer       142.00 
  Designer       123.00 
 
  Senior Administrative Assistant       98.00 
  Administrative Assistant       84.00 
 
  Expenses                        
     mileage, reproduction, etc.    Cost plus 15% 
 
  Overtime Rates         
        Client Authorized         Billing Rate x 1.5 
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